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Welcome and Purpose 

• Pre-Solicitation Conference for the U.S. Department of Energy 
(DOE) Draft Request for Proposal (RFP) DE-SOL-0006383 for 
Infrastructure Support Services at the Paducah Site near 
Paducah, Kentucky. 

 

• Purpose of the Pre-Solicitation Conference and Site Tour: 
• Provide information to potential Offerors. 

• Emphasize certain important aspects of the Draft RFP. 

• Visualize physical descriptions included in the Performance Work Statement 
(PWS). 

• Allow Offerors to gain a better understanding of the Paducah Infrastructure 
Support Services Draft RFP. 
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Logistics/Ground Rules 

• No cell phones, audio, or video recording are permitted. 

• DOE will not answer any questions during the pre-solicitation 
conference or site tour.  However, interested parties are 
encouraged to submit their comments pertaining to the Draft 
RFP on the 3 x 5 inch cards provided today or via the e-mail 
address at PaducahInfrastructure@emcbc.doe.gov. 

• Briefing slides and attendee list will be posted on the website. 

• The written terms and conditions of the Final RFP, once 
released, will govern over any information presented today.  
Information provided today is at a summary level and subject 
to change. 

 

mailto:PaducahInfrastructure@emcbc.doe.gov
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Agenda 

• Site History, Project Background, and Technical Topics – 
William E. Murphie, PPPO Manager 

• Site History 

• DOE Missions 

• Paducah Site Interfaces 

• Performance Work Statement  

• Acquisition Specifics – Aaron Deckard, Contracting Officer 

• Overview of the Acquisition Process 

• Overview of the Draft RFP 



www.energy.gov/EM 5 

 

Site History, Project Background, and 
Technical Topics 

 

William E. Murphie, PPPO Manager 
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San Fernando Valley 

Simi Valley 

Santa Susana 

San Fernando Valley 

Santa Susana 

Simi  

Valley 
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Site History 

Uranium Enrichment for U.S. Government 
• Paducah Plant construction began in 1951. 
• Production of enriched uranium began in 1952, and continued until 2013. 
• Uranium enrichment has ceased, and Paducah Gaseous Diffusion Plant 

(GDP) is currently undergoing a transfer of facilities from USEC to DOE. 
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Site History 

Privatization Act 
• DOE and its predecessor agencies operated the plant until 1993. 
• Since 1993, USEC privately ran the enrichment facilities. 
• Dual site functions of uranium enrichment and EM program activities 

have continued since 1993. 
 

 
 

 
 



www.energy.gov/EM 9 

 
DOE Missions 

DOE Missions at the Paducah Site: 
• Owner/Landlord 
• Environmental Cleanup 
• Disposal of Waste 
• D&D of Surplus Facilities 
• Storage and Conversion of DUF6 
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Paducah Site Interfaces 

ETEC 

U.S. Department of Energy 
Office of Environmental 

Management 
 

Portsmouth/Paducah Project Office 

Oak Ridge Operations 
Office 

 
GDP Lease Administrator 

USEC 
 

Leases GDP Facilities at 
Paducah 

Contractors 

Remediation 
 

LATA Environmental 
Services of Kentucky, LLC 

Depleted UF6 

 
Babcock and Wilcox 

Conversion Services, LLC 

Infrastructure 
 

Swift & Staley, Inc. 
 

ETS 
 

Professional Project 
Services, Inc. 

Environmental Regulators 
 

Commonwealth of Kentucky 
U.S. EPA Region 4 

Public Interaction 
 

Citizens Advisory Board (CAB) 
Paducah Area Community Reuse 

Organization (PACRO) 
Environmental Information Center (EIC) 

Deactivation 
 

TBD 
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Performance Work Statement 

The PWS includes five sections.  Section C.1.0 contains information that is 
relevant to the entire scope of the Contract.  Section C.2.0 contains project 
management and administration requirements that are relevant to the firm-
fixed-price scope of the Contract.  Sections C.3.0, C.4.0, and C.5.0 contain the 
technical information and requirements specific to the firm-fixed-price (including 
fixed unit rate), cost reimbursement, and Indefinite Delivery/Indefinite Quantity 
(IDIQ) work, respectively. 
 

C.1.0 General Information 
C.2.0 Management and Administration 
C.3.0 Firm-Fixed-Price Work 
C.4.0 Cost Reimbursement Work 
C.5.0 IDIQ Work 
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Performance Work Statement 

C.1.0 General Information: 
 

C.1.1 Project Location and Background Information 
• Site location, history, background, and interfaces. 

 
C.1.2 Goals and Objectives 

• Perform infrastructure work in accordance with Federal, State, and local laws 
and regulations, Executive Orders, DOE Orders, Agreements, and Orders. 

 
C.1.3 Contractor Performance and Key Requirements 

• Furnish all personnel, facilities, equipment, materials, services and supplies 
(except as set forth in the Contract to be furnished by the Government), and 
otherwise do all things necessary to accomplish work in a safe, compliant, 
efficient, integrated, and effective manner.  
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Performance Work Statement 

C.1.0 General Information (continued): 
 

C.1.4 Technical Documents, Exhibits, and Other Attachments 
• To further define requirement and quantities of work within Section C, the 

Government has provided additional data in Section J, Attachment J-8, 
Technical Documents, Exhibits, and Other Attachments.   

• This data includes inventories, maps, tables, listings, historical workload, and 
performance standards. 
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Performance Work Statement 

C.2.0 Management and Administration: 
 

C.2.1 Administration 
• Responsible for general administration, including management of 

interfaces and operations administration. 

 
C.2.2 ESH&Q Program 

• Responsible for worker safety and health, integrated safety management 
system, occupational radiation protection program, emergency 
management, quality assurance, and contractor assurance system. 

 
C.2.3 Engineering 

• Engineering support required to perform the PWS. 
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Performance Work Statement 

C.2.0 Management and Administration (continued): 
 

C.2.4 Project Management 
• Establish, maintain, and use a performance measurement system that 

accurately records and reports the Contract performance against the 
requirements of the Contract, aligns with the prices in Section B, and is 
consistent with DOE and EM policies and guidance for operations activities. 

• No EVMS reporting is required. 
• Comply with EM Operations Activities Protocol (3/15/12). 

 
C.2.5 Property Management 

• Responsible for managing real and personal property. 
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Performance Work Statement 

C.3.0 Firm-Fixed-Price Work: 
 

C.3.1 Contract Transition 
• Anticipated transition period of 60 days. 
• Key Personnel on site during the transition period. 
• Transition Plan submitted to DOE for approval 15 days after the Notice to 

Proceed. 
 

C.3.2 Radiological Site Services for Others 
• Radiological site services provided to DOE and other site contractors in 

the areas of equipment maintenance, personnel radiological monitoring, 
and records management. 

• Responsible for radiological instrumentation calibration, maintenance, 
and repairs; as well as development, maintenance, and execution of a 
compliant dosimetry program. 
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Performance Work Statement 

C.3.0 Firm-Fixed-Price Work (continued): 
 

C.3.3 Safeguards and Security 
• Serve as the Paducah Site Contractor Cognizant Security Authority (CCSA) 

responsible for administering the Safeguards and Security (S&S) program 
for all DOE personnel, prime contractors, and others having official 
business on the PGDP site. 

• Work scope includes programmatic security functions; including S&S 
program management operations, physical protection activities, 
information security, personnel security, the material control and 
accountability program, and the foreign visits and assignments program. 

• Not responsible for providing protective force. 
 

 



www.energy.gov/EM 18 

 
Performance Work Statement 

C.3.0 Firm-Fixed-Price Work (Continued): 
 
C.3.4 Computing, Telecommunication, and Cyber Security 

• Maintain the computing and telecommunication infrastructure 
capabilities at the Paducah Site. 

• Work scope includes Information Technology (IT) and telecommunication 
functions, including cyber security, telecommunications, radio 
communications, and IT support and services. 

 

C.3.5 Operations and Management of Assets 
 
C.3.5.1 Property Management Services – Includes specific real property, 
personal property, and fleet management services. 
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Performance Work Statement 

C.3.0 Firm-Fixed-Price Work (Continued): 
 

C.3.5.2 Maintenance Management – Applicable to Sections C.3.5.3 through 
C.3.5.9.  

 

Computerized Maintenance Management System (CMMS) is required. 
 

Level I – Preventative Maintenance (PM) 
• Minimize future repairs and keep each system or component 

operating properly. 
• Preventive Maintenance and Operation Plan, records 

maintenance, and reporting required. 
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Performance Work Statement 

C.3.0 Firm-Fixed-Price Work (Continued): 
 

C.3.5.2 Maintenance Management – Applicable to Sections C.3.5.3 through 
C.3.5.9.  

 

Level II – Service Orders 
• Responsible for Level II service work up to $10,000 (including 

direct labor and material costs only) per job as part of the basic 
contract firm-fixed-price. 

• Service orders over this threshold may be covered under an IDIQ 
task order. 

• Required to provide capability to receive, process, and track 
completion of service orders. 

• Level II Maintenance Categories/Priorities – Emergency, Urgent, 
and Routine. 
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Performance Work Statement 

C.3.0 Firm-Fixed-Price Work (Continued): 
 

C.3.5.3 Maintenance of Buildings, Structures, Installed Equipment, and 
Furnishings  
• Includes maintenance, repair, replacement, and minor construction of 

buildings and structures, related systems, equipment and furnishings.   
• Section J, Attachment J-8 files will specify the responsibility assignments 

by facility, as well as the characteristics for facilities for surveillance and 
maintenance.  
 

C.3.5.4 Custodial Maintenance and Sanitary Waste Disposition  
• Includes custodial/janitorial services, as well as sanitary waste disposition.  
• Section J, Attachment J-8 files will specify the responsibility assignments 

by facility, as well as a listing of facilities and associated service levels and 
required cleaning frequencies.  
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Performance Work Statement 

C.3.0 Firm-Fixed-Price Work (Continued): 
 

C.3.5.5 Grounds Maintenance   
• Primarily grass cutting, edging, and grass trimming.   
• Performance based specifications (e.g. height requirements) are provided 

based on mowing zones, and mowing zones are identified in the mowing 
zone map (Section J, Attachment J-8 file). 
 

C.3.5.6 Paved, Gravel and Earth Roads, and Yards  
• Inspection, maintenance, and repair of roadways, surfaced areas, and 

support facilities.   
• Section J, Attachment J-8 files include a listing of roads and bridges; as 

well as scaled maps detailing their locations. 
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Performance Work Statement 

C.3.0 Firm-Fixed-Price Work (Continued): 
 

C.3.5.7 Snow and Ice Prevention/Removal  
• De-icing and anti-icing from facilities to provide secure footing and safe 

driving conditions.   
• Performance based specifications, including maintenance of roads and 

walkways free and clear of snow and ice within specified time frames and 
below certain height levels at all times. 

 
C.3.5.8 Railroad System Maintenance and Repair  
• Maintenance, repair, and minor improvements to the railroad tracks at 

the PGDP.   
• Section J, Attachment J-8 files will include the rail system map, listing of 

switches, listing of trestles, and a trestle location map.  
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Performance Work Statement 

C.3.0 Firm-Fixed-Price Work (Continued): 
 

C.3.5.9 Pest Control Services  
• Pest control activities utilizing integrated pest management techniques.  
• Section J, Attachment J-8 files will specify the responsibility assignments 

by facility, as well as the characteristics for facilities for pest control 
services.  
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Performance Work Statement 

C.3.0 Firm-Fixed-Price Work (Continued): 
 

C.3.6 Records Management and Document Control 
• Establish and implement a records management program for managing 

historical records and newly generated records in all formats. 

 
C.3.7 Mail Services 

• Provide mail services and document pick-up services to DOE and other 
site contractors. 

 
C.3.8 Environmental Information Center (EIC) Operations 

• Staff the EIC during specified hours, as well as manage and maintain the 
DOE EIC Online Document Repository. 
 



www.energy.gov/EM 26 

 
Performance Work Statement 

C.3.0 Firm-Fixed-Price Work (Continued): 
 
C.3.9 Training Services 

• Provide specified training courses for personnel at the PGDP.  Required 
training courses and projected training workload will be provided as 
Section J, Attachment J-8 files. 

 
C.3.10 On-Site Fueling Service 

• Provide on-site fueling capability through the on-site fueling stations for 
DOE and other site contractors.  The cost for fuel shall be charged to each 
customer on a cost reimbursement basis for the cost of the fuel only. 
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Performance Work Statement 

C.3.0 Firm-Fixed-Price Work (Continued): 
 
C.3.11 Energy Employees Occupational Injury Compensation 
Program Act (EEOICPA) 

• Verify the existence of employment histories and availability of records, if 
any.  

• Provide medical records, radiation dose records, and any other records 
related to or pertinent to the condition or case for any individual. 

• Fixed Unit Rates are established in Section B for EEOICPA activities under 
Section C.3.11. 

 

C.3.12 Contract Closeout 
• Includes all actions necessary to close out the contract. 
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Performance Work Statement 

C.4.0 Cost Reimbursement Work: 
 

Unless specifically included in PWS Section C.4.0, all Contract requirements are 
included in the firm-fixed-price, fixed unit rate, or IDIQ CLINs.  The cost 
reimbursement CLIN includes the following specific cost reimbursement items.  
No direct labor costs, indirect costs, or fee shall be paid in addition to cost 
reimbursement items included in PWS Section C.4.0. 

 
• C.4.1 Pension Funding Payments and Retiree Medical 
• C.4.2 Utilities 
• C.4.3 DOE Physicals 
• C.4.4 Replacement of Government Furnished Property (in accordance with 

FAR 52.245-1, “Government Property”) 
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Performance Work Statement 

C.5.0 IDIQ Work: 
 

• Contract requirements that cannot be defined or quantified in sufficient detail 
or frequency, or which are beyond the scope of a service order. 

• Section J Exhibit Line Item Numbers (ELINs) established and priced through 
the competitive award for anticipated IDIQ work. 

• IDIQ work will be ordered by the Government under Task Orders issued 
pursuant to the Section H clause entitled, “Task Ordering Procedure.” 

• Task Order pricing will correspond with established ELINs as applicable. 
Otherwise, a proposal will be required from the Contractor in accordance with 
the Section H clause. 

• IDIQ Task Orders may be either firm-fixed-price or cost reimbursement. 
• The period of performance will be specified under each Task Order. 
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Performance Work Statement 

Section J, J-8 Attachments – Technical Documents, Exhibits, and 
Other Attachments: 

 
• Complete J-8 Attachments will be provided with the Final RFP.  Table of 

Contents, and specific individual attachments included in draft form as part of 
the Draft RFP. 
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Performance Work Statement 

• J-8 Attachments include (but not limited to): 
• Historical Listing of Positions Requiring Clearances 
• Listing of Facilities Responsibility Matrix 
• Security Services Workload History 
• Automated Access Control System Listing 
• Information Technology Service Matrix 
• Information Technology System Application Inventory & Workload History 
• Communications System Description 
• Level II Service Order Workload Projection 
• Characteristics of Facilities for Surveillance and Maintenance 
• Mowing Zone Map 
• Listing of Roads and Bridges 
• Rail System Map 
• Trestle Location Map 
• Historical Records Description 
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Acquisition Specifics  

 

Aaron Deckard, Contracting Officer 
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Acquisition Process 

• This procurement for Paducah Infrastructure Support Services 
will be conducted as a set-aside for small businesses under 
North American Industry Classification System (NAICS) Code 
561210, Facilities Support Services. The size standard for 
NAICS Code 561210 is $35.5M.  

• DOE will only accept proposals from small businesses that do 
not exceed the small business size standard of $35.5M under 
NAICS code 561210, Facilities Support Services, at the time 
proposals are due. 

• Evaluation and award of the contract will be conducted in 
accordance with source selection procedures in FAR Part 15.3. 
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Acquisition Process 

• Draft RFP issued on June 10, 2014. 
• Industry is encouraged to comment on the Draft RFP; and comments 

are due by July 3, 2014. 

• DOE will consider comments received to prepare the Final RFP. 

• DOE does not anticipate that responses to any verbal or written 
questions or comments will be posted.  

• The Final RFP will be subsequently issued in the near future.  
• Interested parties are encouraged to submit questions and comments 

on the Final RFP in writing for DOE response to email address:  
PaducahInfrastructure@emcbc.doe.gov 

• DOE will provide official responses which will be posted to the 
procurement website at: 
https://www.emcbc.doe.gov/SEB/PaducahInfrastructure/  
   

mailto:PaducahInfrastructure@emcbc.doe.gov
https://www.emcbc.doe.gov/SEB/PaducahInfrastructure/
https://www.emcbc.doe.gov/SEB/PaducahInfrastructure/
https://www.emcbc.doe.gov/SEB/PaducahInfrastructure/
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Procurement Website 
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Acquisition Process 

• Industry will have approximately 30 to 60 days from the date the 
Final RFP is released to prepare and submit their proposal to DOE. 

• The proposal shall consist of three physically separate volumes: 

• Volume I – Offer and Other Documents  

• Volume II – Technical Proposal  

• Volume III – Price Proposal 

• Minimum Proposal Acceptance Period will be 360 days after due 
date for receipt of proposals. 

• Government intends to award a contract without discussions to the 
Offeror submitting the proposal determined to represent the best 
value—the proposal most advantageous to the Government, price 
and other factors considered. 
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RFP Overview 

• Sections A – J of the Final RFP will become the resultant 
contract. 
• Section A consists of Standard Form 33 which must be signed by 

an authorized representative of the Contractor as part of the 
proposal. 

• Becomes a fully-executed contract when the SF 33 is signed by 
the Government within the Minimum Proposal Acceptance 
Period (360 days).  

• Section K will be incorporated by reference into the 
contract. 

• Sections L and M contain the proposal preparation 
instructions and the basis for evaluation and award. 
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RFP Overview – Section B 

• Ten-month base period and four one-year option periods. 

• Contract contains Firm-Fixed-Price (FFP), Cost Reimbursement (CR), and  
IDIQ Contract Line Items (CLINs).  The contract pricing is structured into 21 
CLINs, and the Section B CLINs are supported by Section J Exhibit Line Item 
Numbers (ELINs).  The transition period is covered by CLIN 0001 and 
contract closeout is covered by CLIN 0002.  The base period is covered by 
CLINs 0101, 0201, 0301, 0401, and 0501.  Each of the four one-year option 
periods is likewise covered by five CLINs, as follows: 

Period 

Firm-Fixed-
Price 

(Operations) 

Firm-Fixed-
Price 

(Security) 

Fixed Unit 
Rate 

(EEOICPA) 
Cost 

Reimbursement IDIQ 

Transition 
Period 0001         

Base Period 0101 0201 0301 0401 0501 

Option Period 1 0102 0202 0302 0402 0502 

Option Period 2 0103 0203 0303 0403 0503 

Option Period 3 0104 0204 0304 0404 0504 

Option Period 4 0105 0205 0305 0405 0505 

Closeout 0002         
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RFP Overview – Section B 

Firm-Fixed-Price CLINs: 

• Operations CLINs [PWS Elements C.3.1, C.3.2, C.3.4 (excluding C.3.4.1), 
C.3.5, C.3.6, C.3.7, C.3.8, C.3.9, C.3.10, and C.3.12] 

 

 

 
 

CLIN ELIN Period Quantity 

Unit of 
Measure 

Total Firm-Fixed-
Price 

0001 N/A Transition (C.3.1) 1 60 Days [Contractor Fill-in] 
0101 A101-A116 Base Period 10 Months [Contractor Fill-in] 
0102 B101-B116 Option Period 1 12 Months [Contractor Fill-in] 
0103 C101-C116 Option Period 2 12 Months [Contractor Fill-in] 
0104 D101-D116 Option Period 3 12 Months [Contractor Fill-in] 
0105 E101-E116 Option Period 4 12 Months [Contractor Fill-in] 
0002 N/A Closeout (C.3.12) 1 N/A [Contractor Fill-in] 
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RFP Overview – Section B 

Firm-Fixed-Price CLINs: 

• Security CLINs [PWS Elements C.3.3, C.3.4.1] 

 

 

 

CLIN ELIN Period Quantity 

Unit of 
Measure 

Total Firm-Fixed-
Price 

0201 A201-A202 Base Period 10 Months [Contractor Fill-in] 
0202 B201-B202 Option Period 1 12 Months [Contractor Fill-in] 
0203 C201-C202 Option Period 2 12 Months [Contractor Fill-in] 
0204 D201-D202 Option Period 3 12 Months [Contractor Fill-in] 
0205 E201-E202 Option Period 4 12 Months [Contractor Fill-in] 
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RFP Overview – Section B 

Fixed Unit Rate CLINs: 

• EEOICPA CLINs [PWS Element C.3.11] 
• EEOICPA Verification – C.3.11, Item 1 

• Records Response – C.3.11, Item 2 

 

 

CLIN ELIN Period Description 

Estimated 
Quantity 

Unit of 
Measure 

Fixed Unit 
Rate Total Price 

0301 
A301-
A302  

Base 
Period 

EEOICPA 
Verification 250 Each 

[Contractor 
Fill-in] 

[Contractor 
Fill-in] 

Records 
Response 250 Each 

[Contractor 
Fill-in] 

[Contractor 
Fill-in] 

0302 
B301- 
B302 

Option 
Period 
1 

EEOICPA 
Verification 300 Each 

[Contractor 
Fill-in] 

[Contractor 
Fill-in] 

Records 
Response 300 Each 

[Contractor 
Fill-in] 

[Contractor 
Fill-in] 

0303 
C301-
C302 

Option 
Period 
2 

EEOICPA 
Verification 300 Each 

[Contractor 
Fill-in] 

[Contractor 
Fill-in] 

Records 
Response 300 Each 

[Contractor 
Fill-in] 

[Contractor 
Fill-in] 

0304 
D301-
D302 

Option 
Period 
3 

EEOICPA 
Verification 300 Each 

[Contractor 
Fill-in] 

[Contractor 
Fill-in] 

Records 
Response 300 Each 

[Contractor 
Fill-in] 

[Contractor 
Fill-in] 

0305 
E301-
E302 

Option 
Period 
4 

EEOICPA 
Verification 300 Each 

[Contractor 
Fill-in] 

[Contractor 
Fill-in] 

Records 
Response 300 Each 

[Contractor 
Fill-in] 

[Contractor 
Fill-in] 
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RFP Overview – Section B 

Cost Reimbursement CLINs: 

 

 

 

No fee associated with cost reimbursement CLINs. 

IDIQ CLINs: 

 

 

 

The Government may issue firm-fixed-price and/or cost reimbursement Task Orders depending 
on the nature of the requirement for the delivery of work. 

The minimum ordering guarantee for the IDIQ CLINs is $50,000.  The maximum quantity of 
supplies or services the Government will acquire under the IDIQ CLINs has not yet been 
determined, but this amount will be included in the Final RFP. 

 

 

CLIN ELIN Period Estimated Cost 
0401 A401-A404 Base Period [To Be Provided by DOE] 
0402 B401-B404 Option Period 1 [To Be Provided by DOE] 
0403 C401-C404 Option Period 2 [To Be Provided by DOE] 
0404 D401-D404 Option Period 3 [To Be Provided by DOE] 
0405 E401-E404 Option Period 4 [To Be Provided by DOE] 

CLIN ELIN Period 

0501 A501-A511 Base Period 

0502 B501-B511 Option Period 1 

0503 C501-C511 Option Period 2 

0504 D501-D511 Option Period 3 

0505 E501-E511 Option Period 4 
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RFP Overview – Section B 

Correlation between Section B CLINs and Section J ELINs (FFP and CR): 

 
CLIN ELIN Period Quantity Unit of Measure Total Price 

0101 A101-A116 Base Period  10 Months [Contractor Fill-in] 

The total price of 
the Section J 
ELINs shall equal 
the Section B 
CLIN price. 
 
PWS C.2.0 does 
not have 
matching ELINs, 
but is rather 
considered to be 
part of the fully-
burdened price. 

CLIN 0101 - FIRM-FIXED-PRICE (OPERATIONS) 
ELIN Description Total 

A101 C.3.2 Radiological Site Services for Others  $                  -    

A102 C.3.4.2 Telecommunications and Radio Communications                     -    

A103 C.3.4.3 IT Support and Services                     -    

A104 C.3.5.1 Property Management Services                     -    

A105 C.3.5.3 Maintenance of Buildings, Structures, Installed Equipment, and Furnishings                     -    

A106 C.3.5.4 Custodial Maintenance and Sanitary Waste Disposal                     -    

A107 C.3.5.5 Grounds Maintenance                     -    

A108 C.3.5.6 Paved, Gravel and Earth Roads, and Yards                     -    

A109 C.3.5.7 Snow and Ice Prevention/Removal                     -    

A110 C.3.5.8 Railroad System Maintenance and Repair                     -    

A111 C.3.5.9 Pest Control Services                     -    

A112 C.3.6 Records Management and Document Control                     -    

A113 C.3.7 Mail Services                     -    

A114 C.3.8 Environmental Information Center Operations                     -    

A115 C.3.9 Training Services                     -    

A116 C.3.10 On-Site Fuel Station                     -    

  Total CLIN 0101 ELINs:  $                         -    
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RFP Overview – Section B 

Correspondence between Section B CLINs and Section J ELINs (IDIQ): 

 

 
The total proposed price of the Section J IDIQ ELINs for the base and option periods is part of 
the evaluated price (Section M). 

CLIN ELIN Period 

0501 A501-A511 Base Period 

ELIN Description Description Extended 

Estimated 
Quantity 

Unit of 
Issue Unit Price 

 Extended 
Price  

A501 Chain Link Fencing The Contractor shall provide all labor and materials to replace 
and/or install new chain link fencing. 
 
[Specification to be inserted] 
 
Work shall be completed within 60 calendar days or as specified 
on the task order.  

2,500 LF  $                    
-    

 $                    
-    

A503 Grass Cutting, 
Special Event 

The Contractor shall provide all labor and materials to cut grass. 
Grass shall be mowed and trimmed to a uniform height of three 
inches. Clippings and debris shall be removed.   
 
Complete all work within three calendar days.   
 

100 AC                        
-    

                       
-    

A508 Engineering 
Support 

Provide additional engineering support services, which may 
include, but are not limited to, site excavation/penetration 
permits, drafting services, and general engineering support. 
 

5,000 HOUR                        
-    

                       
-    
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RFP Overview – Section B 

Task Orders to be Issued Under the IDIQ CLIN: 

 • The IDIQ CLIN captures requirements which cannot be defined or quantified in sufficient 
detail or frequency to be included in the firm fixed-price CLIN, or which are beyond the 
scope of a service call (as defined in paragraph C.3.5.2). 
 

• IDIQ task order work may include, but is not limited to, the task listings, descriptions, and 
related requirements per the IDIQ ELINs. 
 

• Services of such personnel and/or completion of specific tasks shall be performed by the 
Contractor at the rates identified in Section J, Attachment J-10.  If IDIQ task orders require 
additional positions and/or tasks, the Government and the Contractor may negotiate the 
additional associated rates. 
 

• IDIQ work will be ordered by the Government under Task Orders issued pursuant to the 
Section H clause entitled “Task Ordering Procedure.”  The period of performance will be 
specified in each order.  Performance standards for IDIQ work will be the same as those in 
PWS Section C.3.0 where applicable, unless otherwise stated. 
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RFP Overview – Section E 

 

 

Fixed-Price Inspection of Services Clause (FAR 52.246-4): 
 

Inspection and Acceptance 
 

• The Contractor shall provide and maintain an acceptable inspection system. 
 

• The Government has the right to inspect and test all services. 
 

• If any services do not conform with Contract requirements, the Government may 
require re-performance at no increase in Contract price.  When defects in services 
cannot be corrected by re-performance, the Government may require Contractor 
action to ensure acceptable future performance and reduce the contract price to 
reflect the reduced value of the services performed. 
 

The Government’s Quality Assurance Surveillance Plan is expected to be included in the 
Final RFP as an attachment to Section J. 
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RFP Overview – Section F 

 

 

Deliveries or Performance: 
 

Transition Period 
 

• The Contract transition period will be a 60 day period of time from the date of 
the Notice to Proceed (NTP) to the date that the Contractor assumes full 
responsibility for the Contract. 

 
Contract Term 

 
• The base period of performance for the work specified in Section C, PWS, of this 

Contract is ten months.  
 

• The contract includes four one-year option periods that may be exercised 
unilaterally in accordance with FAR 52.217-9, “Option to Extend the Term of the 
Contract.”  
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RFP Overview – Section H 

The following Contractor Human Resource Management (CHRM) clauses are 
under development, and are not included in the Draft RFP: 

 

H.2 Labor Relations 

H.5 Definitions 

H.6 Workforce Transition and Employee Hiring Preferences 

H.7 Employee Compensation: Pay and Benefits 

H.8 Special Provisions Applicable to Workforce Transition and Employee 
Compensation: Pay and Benefits 

H.9 Workforce Transition and Benefits Transition: Plans and Timeframes 

H.10 Post-Contract Responsibilities for Pension and Other Benefit Plans 

H.11 Workforce Restructuring 

 

These Section H clauses are expected to be included in the Final RFP. 
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RFP Overview – Section H 

H.13 Task Ordering Procedure: 

• The CO may issue firm-fixed-price and/or cost reimbursement task orders 
under the IDIQ CLINs. 

• For work to be ordered that is priced as a Section J, Attachment J-10 ELIN, a 
proposal from the Contractor may not be necessary.  The ELIN fixed unit 
rates/prices are applicable to the pricing of firm-fixed-price task orders, and 
the CO may issue a task order based on the ELIN fixed unit rates. 

• For work not priced under a Section J, Attachment J-10 ELIN, the CO shall 
provide the Contractor with a Request for Task Proposal (RTP). 

• Contractor proposals in response to an RTP may be supported by 
estimating guides (such as R.S. Means) as the basis to propose the labor 
categories, estimated number of labor hours required, or the material 
requirements and prices to the extent practicable.   

• Proposals will be reviewed by DOE, and discussions/negotiations will take 
place as necessary. 
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RFP Overview – Section H 

H.27/L.34 Key Personnel: 

• The Key Personnel for this Contract include at a minimum the Project 
Manager and the Security Manager. 

• The Offeror may propose up to two additional Key Personnel that are 
critical to the overall performance of the Contract. 

• Letters of commitment for a period of not less than one year (including the 
transition period) are required for each proposed Key Personnel (Section L, 
Attachment L-2).  This period of time is commensurate with the transition 
period and the base period of performance. 

• Contract price reductions ($50,000 for the Project Manager and $25,000 for 
all other Key Personnel) for changes to Key Personnel within one year of 
being place in the position, notwithstanding approval by the CO. 
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RFP Overview – Section H 

H.33/C.2.2 Work Stoppage and Shutdown Authorization: 

• Imminent Health and Safety Hazard is a given condition or situation which, 
if not immediately corrected, could result in a serious injury or death, 
including exposure to radiation and toxic/hazardous chemicals. 

• Work Stoppage and/or Shutdown: Facility line management, operators, 
health and safety personnel, or other individuals shall immediately take 
actions to eliminate or mitigate the hazard.  Stop work authority applies to 
the shutdown of an operation, activity, or job. 

• Section C.2.2: In accordance DEAR 952.223-72 and DEAR 970.5223-1, the 
Government may stop work in the event of a non-compliance with 
applicable ES&H requirements and/or non-compliance with radiation 
protection and nuclear criticality safety standards.  The Contractor shall not 
be entitled to an equitable adjustment in connection with any work 
stoppage ordered in accordance with these clauses. 
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RFP Overview – Section K 

Representations, Certifications, and Other Statements of 
Offerors:  

• Offerors shall complete and submit all of the fill-in information provided in 
Section K.   

• Failure to provide the requested information may make the offer 
unacceptable for award.  
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RFP Overview - Section L 

Volume I – Offer and Other Documents 
• Cover Letter 
• Signed Standard Form (SF) 33 
• Section C through J of the Contract shall not be submitted, except for any 

required fill-in information.  For example: 
• Completed Section B.3, Contract Pricing 
• Completed Section G.6, Defective or Improper Invoices, and G.7, 

Contractor’s Point of Contact 
• Completed Section H.27, Key Personnel  

• Representations, Certifications, and Other Statements of the Contractor 
(Section K)  

• Organizational Conflicts of Interest Disclosure, including fully executed 
Section K.4, Organizational Conflicts of Interest and any necessary 
statements required by the provision 

• Information related to Joint Ventures and/or LLCs and/or Any Other 
Teaming Arrangement 

• Completed Attachment L-5 Performance Guarantee 
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RFP Overview - Section L 

Volume II – Technical Proposal (75 page limit) 
 

Criterion 1, Past Performance 

 
• Completed Attachment L-3, Past Performance and Relevant Experience 

Reference Information Form for three contracts or projects for the 
Offeror, teaming partners, and major subcontractors. 
 

• Forward Attachment L-4, Past Performance Letter and Questionnaire, 
to the appropriate point of contact for each contract or project cited on 
an Attachment L-3 form not performed as a prime contractor for DOE 
EM. 
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RFP Overview - Section L 

Volume II – Technical Proposal (continued) 
 

Criterion 2, Technical and Management Approach  
 

• Approach to performing the technical requirements of the firm-fixed-price 
elements of the PWS. 
 

• Identification of the three most significant risks, as well as the approach to 
eliminating, avoiding, or mitigating the risks. 
 

• Proposed management approach, including an organizational breakdown 
structure to accomplish the PWS. 
 

• Provide a detailed staffing plan, along with a completed Attachment L-6, 
Labor Categories and Full-Time Equivalents. 
 

• Proposed Key Personnel positions and individuals essential to successful 
accomplishment of the work. 
 

• Completed Attachment L-1, Resume Format (not to exceed four pages) 
 

• Completed and signed Attachment L-2, Letter of Commitment 
 

• Attachment L-1 and Attachment L-2 not included in page limitation 
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RFP Overview - Section L 

Volume II – Technical Proposal (continued) 

 
Criterion 3, Relevant Experience 

 
• Completed Attachment L-3, Past Performance and Relevant Experience 

Reference Information Form for the same three contracts or projects 
for the Offeror, teaming partners, and major subcontractors referenced 
for past performance. 
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RFP Overview - Section L 

Volume III – Price Proposal 
 
Offerors shall propose a price for each Section B CLIN and Section J ELIN 
(Attachment J-10). 

 

• Section B CLINs correspond to Section J ELINs.  
 

• Before pricing Section B, complete the Section J ELINs, Attachment J-10 Excel 
spreadsheet.  The spreadsheet includes multiple worksheets, which must be 
completed.  
 

• The completed spreadsheet shall be submitted as part of Volume III in hard 
copy and electronic format.  
 

• ELINs with prefix “A” support the Base Year, ELINs with prefix “B” support 
Option Period 1, ELINs with prefix “C” support Option Period 2, ELINs with 
prefix “D” support Option Period 3, and ELINs with Prefix “E” support Option 
Period 4.  
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RFP Overview - Section L 

Volume III – Price Proposal (continued) 
 

• The total price of the Section J ELINs shall equal the Section B CLIN prices 

for the Firm-Fixed-Price (including Fixed Unit Rate) and Cost 

Reimbursement CLINs.  

 

• The total price of the Section J ELINs for the IDIQ CLINs shall not be entered 

into Section B, but will be included as component of the total evaluated 

price per Section M.  Additionally, Section J ELIN unit pricing for the IDIQ 

CLINs will be utilized for the pricing of IDIQ task orders (firm-fixed-price 

and/or cost reimbursement).  

 

• The estimated costs for the cost reimbursement Section J ELINs and 

Section B CLINs will be provided by DOE with the Final RFP. 
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RFP Overview -  Section L 

Volume III – Price Proposal (continued) 

 

• For informational purposes, historical fringe rates, direct labor rates, 

and staffing levels are to be provided by DOE on the procurement 

website in the documents library.  The historical fringe rates, direct 

labor rates, and staffing levels provided apply to Contract DE-AC30-

10CC40021, and this information is provided merely for 

informational purposes.  Additionally, the current Collective 

Bargaining Agreement will be provided by DOE. 

 

• Offerors shall demonstrate adequate financial capability, as well as 

an adequate accounting system. 
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RFP Overview - Section M 

Basis for Contract Award 
  

 The Government intends to make a contract award to the responsible 
Contractor whose proposal is responsive to the RFP and determined to be 
the best value to the Government.  

 
Overall Relative Importance of Evaluation Criteria – Technical Criteria 

  
 The technical proposals will be adjectivally rated using information 

submitted by the Offerors on the three technical evaluation criteria below.  
The technical evaluation criteria, when combined, are more important than 
the evaluated price.  
 
 Criterion 1 – Past Performance  
 Criterion 2 – Technical and Management Approach 
 Criterion 3 – Relevant Experience 

 
 Criterion 1 and Criterion 2 are equal in importance and are each 

significantly more important than Criterion 3. 
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RFP Overview - Section M 

Overall Relative Importance of Evaluation Criteria - Price 

 

• The Offeror’s price proposal will not be point scored or adjectivally rated, 
but will be evaluated to assess price reasonableness and completeness. 

 

• The Government will evaluate price based on the total proposed price, 
including basic requirements and all option periods included in Section B.  

 

• The total evaluated price will be equal to the total proposed price for Firm-
Fixed-Price CLINs (including the Fixed Unit Rate CLINs) (Section B), the total 
estimated cost for the Cost Reimbursement CLINs (Section B), and the total 
proposed price of all ELINs under the IDIQ CLINs (Section J) for the base 
period and all option periods. 
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Questions or Comments? 

• Thank you for attending! 

 

• Questions or comments may submitted today via the 
3x5 inch cards or via the procurement e-mail address 
at PaducahInfrastructure@emcbc.doe.gov.  

 

mailto:PaducahInfrastructure@emcbc.doe.gov
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Tour Logistics 

For those individuals participating in the site tour, please report back to 
the Kevil Large Conference Room by 1:00 PM for the Paducah Site Safety 
Briefing.  Site Tour Logistical instructions are as follows: 

• Tour participants must have registered for the tour prior to today. 

• There are several prohibited/controlled items that are not allowed at the Paducah 
Site.  These items are real or simulated firearms and ammunition, stun guns, 
alcoholic beverages, illegal drugs and paraphernalia, explosives, hand-held 
weapons, chemical irritants, and items prohibited by state and federal law.  Other 
items not allowed on the tour are copying devices, electronic recording devices, 
cameras, radios, cellular telephones, blackberries (an emergency number will be 
available), and knives with blades more than three inches long.  Contraband 
brought to the Paducah Site will be confiscated. 

• Please also be aware that all hand carried items (packages, briefcases, handbags, 
purses, etc.) will be subject to inspection.  The DOE will not be responsible for 
securing any items during the tour so it is recommended they be locked in your 
vehicle.  Please keep hand-carried items to a minimum. 

• No smoking, no chewing (gum or tobacco products). 

• Please note that tour escorts are instructed not to engage in conversation, and will 
not be answering any questions. 


